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September 11, 2020

CONTRACT 1719

MISCELLANEOUS SEWER IMPROVEMENTS AT VARIOUS
LOCATIONS

ADDENDUM NO. 1

All bidders bidding Contract No. 1719 shall read and take note of this
Addendum No. 1. The Contract Documents for Contract No. 1719 —
Miscellaneous Sewer Improvements at Various Locations are
hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1719; Addendum No. 1

The Acknowledgement attached to Addendum No. 1 is to be signed and
returned immediately via fax or email to Tracy Thomas at 412-734-
8716 or Tracy.Thomas@alcosan.org and included with Bidder’s

Proposal.
ft/r '
/ (/ 0 /[ /4/74/1

Jan M Ohver S
Director — Regional Conveyance

3300 Preble Avenue s Pittsburgh, PA 15233-1092» ph: 412.766.4811719 Addendum 1
www.alcosan.org
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alcosan

allegheny county sanitary sutherity

CONTRACT 1719 MISCELLANEOUS SEWER IMPROVEMENTS
AT VARIOUS LOCATIONS

PREBID MEETING MINUTES
Thursday, August 27, 2020 10:00AM
Microsoft Teams Video Conference

INTRODUCTIONS AND KICKOFF

Mike Lichte - ALCOSAN Manager of Planning

John Garofalo - ALCOSAN Interceptor Manager
Shawn McWilliams - ALCOSAN Civil Engineer (PM)
Joe Sparbanie - ALCOSAN Civil Engineer

Ray Meyer - ALCOSAN MBE/DBE Coordinator
Colin Lampark - HATCH Design Project Manager
See attached List of Attendees

ALCOSAN staff reviewed the following:

MEETING INTRODUCTIONS

This Pre-Bid Meeting was recorded for record purposes and for compiling minutes, but is
not planned for distribution. The information provided in this meeting is intended to
introduce the project details to potential bidders. Questions and requests for clarifications
must be submitted in writing prior to the deadline for questions to be officially answered in

an issued addendum.

A list of attendees for this meeting, created based on individual’s inputs
(name/company/phone number/email address) in the Microsoft Teams Chat function or by
email to joseph.sparbanie(@alcosan.org, is attached to these minutes.

MBE/WBE REQUIREMENTS

A. Article 1 - Pages 1-19 to 1-23 and Article 2 Section 2.29: MBE/WBE requirements in
the Contract urge bidders to participate in meeting the 10-25% goal. ALCOSAN
accepts DBE certification from the Port Authority, Allegheny County Department of
General Services and Penn DOT. Any other certification will be reviewed on a case
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by case basis. Lack of submittal of MBE/WBE documentation is cause for rejection of
the bid.

B. ALCOSAN requires the submittal of a monthly MBE/WBE Ultilization Report which
will accompany the pay estimates.

C. For any questions on MBE/WBE requirements please contact Ray Meyer at
raymond.meyer@alcosan.org

CONTRACT SUMMARY

A. The work in this Contract includes the repair/rehabilitation of various items at six
different locations within the collection system.

A-55 — Structure Abandonment

A-63 — Structure Conversion to a Storm Outfall (Permit Dependent)
A-78-02B — 6’ Dia. Manhole Installation ,

C-27 — Structure Modifications and Interceptor Stabilization

T-27 — Minor Structure Modifications

T-33 — Structure Conversion to a Storm Outfall

S

For complete information on these sites please refer to the contract specifications and
drawings.

Contract Estimate $487,241.70.

CONSTRUCTION INSPECTION

A. ALCOSAN will have on-site resident representatives assigned to review and monitor
the work.

LEGAL NOTICE

A. Public bid opening is September 24, 2020 at 2:00 PM. If the contractor is using a
delivery service such as Fed Ex or UPS, they should confirm delivery is made prior to
this time.

B. Contract Documents can be obtained from the ALCOSAN Contract Clerks for a non-
refundable cost of $100.00. Documents can be shipped to businesses if the proper
shipping account information is provided.

C. Questions should be emailed to joseph.sparbanie(@alcosan.ore  and
colin.lampark(@hatch.com

ARTICLE 1 - BIDDING DOCUMENTS

A. Submission of Bid: All Article 1 documents must be completed and submitted with the
bid.
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B. Lowest responsive Bidder will be based on the sum of Bid Items 1 through 10.

C. Only the Article 1 Bidding Documents and supporting documents need to be submitted
in the bid envelope, not the entire specifications book.

D. The intent is to award this Contract at the October 22, 2020 Board Meeting.
E. Deadline for questions is 4:00 PM EST on September 10, 2020.

ARTICLE 2 - INFORMATION FOR BIDDERS

A. If any alleged errors are noted in the Contract Documents, Bidder should immediately
notify Joseph Sparbanie and Colin Lampark and, if confirmed, Addenda will be sent to
all prospective Bidders known to have received the Contract Documents.

B. Descriptions of the various Bid Items are included in Section 2.4,

C. Bypass Pumping is covered in Section 2.5 and also Specification Section 02080.
Bidders are made aware that they are not to create backups into private properties or
illicit discharges from sewers. Any such backup or discharge will be reported to the
proper regulatory agency and the Bidder will be responsible for any penalties.

D. Prospective bidders are advised to make investigations as necessary to satisfy
themselves of the existing conditions prior to submitting a bid.

E. Sealed Bids must be submitted to ALCOSAN Engineering Department in the provided
envelope on or before the Bid Opening time and date. Bids sent via a delivery service
such as Fed Ex or UPS should be clearly labeled “Contract 1719-Sealed Bid” on the
package exterior. Late bids will be treatéd as “nonresponsive" and returned to the

Bidder unopened.
a. Mike Lichte reinforced that the contractor must send the bids to the contract

clerks and not the PM, and that the label should be clearly marked.

F. If a Bid is submitted with conditions or exceptions, or not in conformance with the
terms and conditions of the Contract Documents, it may be rejected.

G. Supplementary Information Package (SIP): Sections 2.8 Experience, Equipment
Subcontractors.

1. Submit SIP documents to ALCOSAN with the Bid Documents to expedite the
bid review process.

H. ALCOSAN reserves the right to reject any and all bids.

I. The Bidder shall acknowledge any addenda issued by signing and returning the
Acknowledgment attached to any issued Addenda immediately via fax to the
Engineering Department, attention to Tracy Thomas at 412-734-8716 or email at
tracy.thomas@alcosan.org and providing a hard copy of the Acknowledgement with
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the Bidder’s Proposal.

J. Bid Security in the amount of 10% of the Total Lump Sum Price bid is required via
certified check or bid bond.

K. Attachment A: The Contractor shall review the Labor Stabilization Agreement and
execute Letter of Assent prior to commencing work.

ARTICLE 3 - GENERAL CONTRACT CONDITIONS
A. Section 3.73 - Health, Safety and Environmental Laws

1. ALCOSAN approval of the Contractor’s safety manual is required before work
can start, and this must have a section to address Covid-19 safety procedures.

B. Section 3.75 - Working Hours

1. Any work performed outside normal working hours as defined in Article 3.75
will require prior approval and 48-hour notice.

C. Section 3.78 - PA Steel Products Procurement Act

D. Exhibit A — Insurance Requirements
1. Certificates required before any work begins.

ARTICLE 4 - CONTRACT AGREEMENT

A. Substantial Completion of Contract 1719 - 180 Calendar days from Notice to Proceed

B. Liquidated Damages: '
1. Failure to complete the Work within the time of Completion - $500/day

ARTICLE 5 - BONDS, CERTIFICATES AND STATEMENTS

A. Performance Bond, Labor and Material Bond, Contractors Certificate of Satisfaction,
Maintenance Bond are required.

ARTICLE 6 - SPECIFICATIONS

A. For planned work, advance Notification (1 week) to ALCOSAN and Construction
Manager is required prior to Mobilization. (Don’t notify ALCOSAN on a Friday and
state that you will be mobilizing on Monday.)

ARTICLE 7 - PREVAILING WAGE RATES

A. Prevailing wages apply to this Contract.

APPENDIX A - Drawings and Permits
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QUESTIONS — None were asked during the meeting.

A. All technical questions regarding these Contract Documents shall be submitted in
writing by email to joseph.sparbanie@alcosan.org and colin.lampark@hatch.com no
later than 4:00 PM EST on September 10, 2020 to be answered by Addendum.
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

% pennsylvania

Southwest Regional Office

September 8, 2020

Michael Lichte

Allegheny County Sanitary Authority (ALCOSAN)
3300 Preble Avenue

Pittsburgh, PA 15233

Email Address: Michael.Lichte@alcosan.org

Re:  General Permit (GP) Acknowledgment Notification
DEP File No.: GP110205220-054
ALCOSAN A-63 Diversion Structure Modifications
City of Pittsburgh
Allegheny County

Dear Mr. Lichte:

This letter acknowledges receipt of your notification to use and registers your use of a General Permit
(GP) under the authority of the Dam Safety and Encroachments Act (32 P. S. § 693.1 et. seq.) and 25
Pa. Code Chapter 105. You are responsible for assuring the work is done in accordance with the
drawings, terms and conditions contained in the GP. You may proceed with your project after making
the required notifications stipulated in the GP and securing all other approvals that may be necessary.

Enclosed is an acknowledged copy of your GP Registration Form. Please place this letter and the
acknowledged GP Registration form with your copy of the GP Registration package, the applicable GP
terms and conditions, required Federal authorizations, and the Erosion and Sediment Control plan and
maintain on site during construction. Please review the complete permit authorization package so that
you are aware of the extent of authorization(s) and the conditions that apply to that authorization(s).

Please note that the Erosion and Sedimentation Control Plan was only reviewed by the
Department for activities conducted under this General Permit. If other areas are disturbed, you
should contact the County Conservation District for additional approvals as necessary.

Please be advised that you do not have Federal authorization for this project and such authorization is
required prior to starting your project. In accordance with procedures established with the U.S. Army
Corps of Engineers, you will be contacted directly by the Corps regarding Federal Authorization

Any person aggrieved by this action may appeal the action to the Environmental Hearing Board (Board),
pursuant to Section 4 of the Environmental Hearing Board Act, 35 P.S. § 7514, and the Administrative
Agency Law, 2 Pa.C.S. Chapter 5A. The Board’s address is:

Environmental Hearing Board

Rachel Carson State Office Building, Second Floor
400 Market Street

P.O. Box 8457

Harrisburg, PA 17105-8457

Phone: 412.442.4000 | Fax:412.442.4242 | 400 Waterfront Drive | Pittsburgh, PA 15222 | www.dep.pa.gov




TDD users may contact the Environmental Hearing Board through the Pennsylvania Relay Service, 800-
654-5984.

Appeals must be filed with the Board within 30 days of receipt of notice of this action unless the
appropriate statute provides a different time. This paragraph does not, in and of itself, create any right
of appeal beyond that permitted by applicable statutes and decisional law.

A Notice of Appeal form and the Board's rules of practice and procedure may be obtained online at
http://ehb.courtapps.com or by contacting the Secretary to the Board at 717-787-3483. The Notice of
Appeal form and the Board's rules are also available in braille and on audiotape from the Secretary to the

Board.

IMPORTANT LEGAL RIGHTS ARE AT STAKE. YOU SHOULD SHOW THIS DOCUMENT TO A
LAWYER AT ONCE. IF YOU CANNOT AFFORD A LAWYER, YOU MAY QUALIFY FOR FREE
PRO BONO REPRESENTATION. CALL THE SECRETARY TO THE BOARD AT 717-787-3483
FOR MORE INFORMATION. YOU DO NOT NEED A LAWYER TO FILE A NOTICE OF

APPEAL WITH THE BOARD.

IF YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST BE F ILED WITH
AND RECEIVED BY THE BOARD WITHIN 30 DAYS. OF RECEIPT OF NOTICE OF THIS

ACTION.

If you have questions about your registration, please contact Jim Sommer at 412-442-4268 or
jamsommer@pa.gov and refer to the above referenced registration number.

Sincerely,
Dana Drake

Dana Drake, P.E.
Environmental Program Manager
Waterways & Wetlands Program

Enclosures

cc: US Army Corps of Engineers
Allegheny County Conservation District
Collective Efforts, LLC (ebhanna@collectiveefforts.com)
File Copy (GP110205220-054)




3150-PM-BWEW0500 Rev. 5/2019 COMMONWEALTH OF PENNSYLVANIA
Form DEPARTMENT OF ENVIRONMENTAL PROTECTION

g pennsylvania BUREAU OF WATERWAYS ENGINEERING AND WETLANDS

DEPARTMENT OF ENVIRONMENTAL
PROTECTION

CHAPTER 105 WATER OBSTRUCTIONS AND ENCROACHMENT
GENERAL PERMIT REGISTRATION

SECTION A. APPLICANT INFORMATION

[0 FERC Natural Gas Activity Docket Number Type of Facility
Has a Water Quality Certification (WQC) request been sent to DEP? [ Yes [ No
(] Activity Subject to FERC approval and/or Oil & Gas Exploration, Production, Storage or Transmission if the activity is
regulated by FERC and provide the FERC docket number.
Applicant’s Name / Client DEP Client ID# (if known) Employer ID# (EIN)
Allegheny County Sanitary Authority 123978 256000026
Client Information - Please select Client Type / Code from drop down box under the correct entity shown below. (or may be written in) |

Government Non-Government Individual
AUTH  Authority

Mailing Address City State ZIP+4
3300 Preble Avenue Pittsburgh PA 15233
Contact Person — Last Name First Mi Suffix | Telephone

Lichte Michael (412) 732-8004

Email Address
Michael.Lichte@alcosan.org

SECTION B. CONSULTANT INFORMATION (If applicable) [] N/A

Contact Person — Last Name First MI  Suffix | Consultants Title Consulting Firm
Bjerklie Hanna Ellen Senior Project Manager Collective Efforts, LLC

Mailing Address City State ZIP+4

462 Perry Highway Pittsburgh PA 16229

Telephone Fax ‘ Employer ID# (EIN)

(412) 459-0114 ( ) 25-185-3689

Email

ebhanna@collectiveefforts.com

SECTION C. PROJECT INFORMATION
Project / Site Name DEP Site ID# (if known or leave blank)
ALCOSAN A-63 Diversion Structure Modifications

Client Relationship - Please select Site-to-Client Relationship Double-click on shaded area below to select correct Site-to-Client
/ Code from drop down box to the right. (or may be written in) Relationship / Code |

- OWN Owner

County Municipality City [dBorough [ Township Note: Municipal & County Notification is
Allegheny. City of Pittsburgh Required

Site Location / Address City State ZIP + 4

River Avenue Pittsburgh PA 15212

Collection Method: EMAP O Hals O eisbrR* [J ITPMP [J GPS [] WAAS [0 LORAN

Check the horizontal reference datum (or projection datum) employed in the collection method.

EMAP and HGIS (PNDI) have known datum and do not require checking here. O NAD27 [J NADS83 [ wGss4
(GEO84) LAT.: 40.46346 LONG.: _-79.97980

NOTE: A Submerged Lands License Agreement (SLLA) with an annual fee, if applicable, may also be required for your project.
You will be notified if an SLLA is required.

The Aguatic Resources Impact Table (SECTION E. PROPOSED IMPACTS) must be completed or equivalent submitted for this
registration to be complete.

-1-




3150-PM-BWEW0500 Rev. 12/2017
Form

SECTION D. REGISTRATION CHECKLIST AND REQUIREMENTS

Please place an “X” next to each item (1-9) to ensure it is completed and/or provided.
Unless otherwise specified, all items are required to ensure a complete Registration package.

*“*Provide ONE (1) ORIGINAL and ONE (1) COPY of the Registration package**

Please provide a copy of the Registration form to the Municipality & County in which the work will be performed. Proof of receipt
is not required to be provided to DEP.

1. REGISTERING A GENERAL PERMIT (GP) check all that apply

Federal, State, county or municipal agencies or municipal authorities:

[ EXEMPT from fees

[ GP-1 Fish Habitat Enhancement StrUCIUIES.........co.veeeeeereeeeeeeeeee e eeseeeeeesees e ee e Per Project $ 50 =%
[OGP-2  Small Docks and Boat Launching Ramps .........c.cvveeeeeeen..... Per Dock / Ramp (#) x $ 175 =$
[JGP-3  Bank Rehabilitation, Bank Protection and
Gravel Bar RemMOVal ..ot seeeeee s s er e Per Project # x
$ 250 =$
[(JGP-4 Intake and Outfall Structures...........coceveeeeveireeeeeeeeee e Per Structure (#) x $ 200 =%
[OGP-5  Utility Line Stream Crossings .................... Per Individual Utility #) x #) x $ 250 =$
[JGP-6  Agricultural Crassings and Ramps ..........c.oocevvreevernn... Per Crossing / Ramp (#) x $ 50 =%
[JGP-7  Minor Road CroSSiNGS? ........oeevevereeseseereseemeeeeeeeeosesesssesesssens Per Crossing #) x $ 350 =$
[JGP-8  Temporary Road CroSSings?.........ceweereeeseoeseresssreeeeesssesrees Per Crossing #) x $175 =$
[J GP-9  AQriCUIUIal ACHVItIES .........v.eecereeeceeceeeeeeeeeeaescereseeeeeeseessesessesses s esee s rsseens Per Project $ 50 =$
[0 GP-10  Abandoned Mine RECIAMAON ............ooeveeeeereeeereseeeseeseeeeeeeeeoeeeseeeeeeoses Per Project $ 500 =%
GP-11 Maintenance, Testing, Repair, Rehabilitation, or
Replacement of Water Obstructions and Encroachments”.........coco.oveeeeveeeceeeeeeeeeeev,
$ 750 +
[ Temporary Disturbance ($400/0.1ac)...........cconeveren.... . acres x $4,000 = $ +
7] Permanent Disturbance ($800/0.1aC) e, . acres x $8,000 = 3 =%
[J-GP-15  Private Residential CONStrUGHON in WEHANS ..........o.eeeeeeeeeeeeeeeeeeeoeeeoeeeeeeeoeeeeeoeeoeeeeeoen, $ 750 +
[J Temporary Disturbance ($400/0.1aC)........rerveerenn..... ; acres x $4,000 = $ +
[J Permanent Disturbance ($800/0.1aC)..ccuueene........ 3 acres x $8,000 = $ =%
GP(s) FEE subtotal (b) $




3150-PM-BWEW0500 Rev. 12/2017

Form
Applicant
Entry
2. Location Map (USGS quad map) with project site marked: <
Color Photographs with dates, locations, and descriptions: [] GP-3 GP-11  [IN/A X
4. Project Description: (Example: Linear pipeline project uSing multiple GP-5’s and GP-8's; One GP-7 for X

an access road to my property). The proposed work is to make modifications to the A-63 diversion structure,
including the demolishing the existing flap gates and internal hardware within the structure, bulkheading
existing sewers, and filling the sewers with flowable fill. Work also includes making connection to the
existing 24-inch RCP sewer with a concrete collar, installing a 24-inch RCP pipe extension to a new precast
concrete endwall, and installing R-4 riprap grouted in place on the discharge side of the endwall. Any areas
disturbed by the project activities will be restored with seeding and erosion blanket as needed. The total
disturbed area will be less than one acre.

5. Site Specific and/or Standard Drawings are (required for all) project's GP activities. X

For Activities that qualify for GP-7 or GP-11

Plans, specifications, and reports for bridges and culverts across a stream which are to be used by the
general public such as an access to an industrial, commercial or residential development, etc., shall be
prepared by a registered professional engineer and shall be affixed with their seal and certification which

shall read as follows on the drawings:

If the project includes a bridge or culvert replacement or the proposed work will change the waterway
opening, please complete and provide the Bridge and/or Culvert Replacement Projects or Projects That
Change the Waterway Opening (3150-PM-BWEW0552B) worksheet. If the project consists of similar work
(replacement or change in waterway opening) on more than one structure, provide the data requested for

each structure included in this Registration package.

‘I (name) do hereby certify pursuant to the penalties of 18 Pa. C.S.A. Sec. 4904 to the best of my knowledge,

information and belief, that the information contained in the accompanying plans, specifications, and reports

has been prepared in accordance with accepted engineering practice, is frue and correct, and is in

conformance with Chapter 105 of the rules and regulations of the Department of Environmental Protection.”
6. Proposed Project Purpose depicting the site of the projects GP activities and impacts. Briefly discuss the

need for the authorization.

7. Erosion & Sediment Control Plan (E&S Plan) (Required for all GP’s but specifically required with X
submission with a registration of GP-11 or GP’s for oil and gas related activities submitted to DEP.)

8. Pennsylvania Natural Diversity Inventory (PNDI): PNDI Search Receipt and clearance letters, if <
available. See additional requirements for submission with Avoidance Measures and/or Potential
Impacts.

9. Activities which impact wetlands: (For State Regulated Impacts)
Please place an “X” next to the appropriate box indicating the information provided:

»  NJ/A because no wetland impacts are proposed or no compensatory mitigation is necessary.

» A wetland delineation with complete data sheets in accordance with the 1987 Corps of Engineers [
Wetland Delineation Manual AND the appropriate Regional Supplements to the Corps of Engineers
Wetland Delineation Manual for Use in PennSYIVANIA. ...............ccooeoieiececerieeeeee e eseseeesseesesseeserererss seenns

» If direct or indirect wetland impacts are greater than 0.05 acre, a compensatory mitigation plan in 1
accordance with the Department’s Replacement criteria which provides compensation for both affected
acreage, and functions at a minimum of one to one ratio.

> If compensatory mitigation onsite is determined not feasible: |
A check, number , inthe amount of $ payable to the National Fish and Wildlife Foundation,
N.A. 1237, as compensatory mitigation for acres of impact in wetlands, in accordance with the
Pennsylvania Wetland Replacement Project. .............ccoveenriirnnensininsisssecees e sessesec s sssssssssssoseseseenes
(Additional Mitigation May Be Required by U.S. Army Corps) O

NOTE: If the Pennsylvania Wetland Replacement Fund is proposed to be used as’ compensatory
mitigation for waters of the Commonwealth the U.S. Army Corps of Engineers may also require
additional mitigation if the proposed activity impacts waters of the United States.
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3150-PM-BWEW0500 Rev. 52019
Form

SECTION F. CERTIFICATION

| certify under penaity of law that the information provided in this permit registration is true and correct to the best of my knowledge and
information and that | possess the authority. to undertake the proposed action. | am aware that there are significant penalties for submitting
false information, including the possibility of fine and imprisonment for knowing violations. (If any of the information and/or pfans is found
to be in error, faisified, and/or incomplete, this- authorization/verification may be subject to modification, suspension, or revocation in
accordance with appli%bJe regulations.) | further certify that this project complies with all the conditions of the general permit.

[ e X T CJ7)2w2e
’ " Signature of Applicant/ Owner " Date

Michael Lichte, PE
Typed / Printed Name

Manager of Planning - Regional Conveyance
Typed / Printed Title

This General Permit shall not be effactive until the owner has had their E&S Plan reviewed by the appropriate Regional Office or District,
and, where required, oblained an SLLA from DEP.

THIS ACKNOWLEDGED COPY OF THIS GENERAL PERMIT REGISTRATION PACKAGE AND THE E&S PLAN MUST BE
AVAILABLE AT THE PROJECT SITE DURING CONSTRUCTION.

SECTION:G. DECISION / DISPOSITION ~ COMPLETED BY DEP

Decision Review:

Dana Drake ep 110205220-054
DEP / District Reviewer Signature
Dana Drake GP

Reviewer's Typed / Printed Name

NOTE: See Aquatic Resource Impact Table for any|
additional authorizations.

Disposition Status Comments
{Z ACKNOWLEDGED Date 09/08/2020
SLLA Required [ Yes Attached Q’ No
\/ INCOMPLETE/DEFICIENCY Date 06/12/20 & 9/2/20 Response received 8/26/20 & 9/4/20
[0 EXTENSION REQUEST Date '
0 WITHDRAWN Date

NOTE: If the GP registration information is incomplete a copy of this registration form and requested additional information will
be sent to the applicant. A copy of the returned registration form and additional information must be re-submitted within 80 calendar
days unless extended by the extension date listed above.

\?] FEDERAL AUTHORIZATION
-3 Non-reporting PASPGP verification / authorization. attached.
Reporting — A copy of this General Permit registration package has been sent to the U.S. Army Corps of Engineers. Separate
federal authorization may be required
NOTE: Please be advised that if the reporting box is checked you do not have Federal authorization for this project and such
authorization may be required prior to starting your project. In accordance with Section 404 of the Clean Water Act, a Department
of the Army authorization is required for the discharge of dredged and/or fill material into waters of the United States, including
jurisdictional wetlands. Section 10 of the Rivers and Harbors Act also requires Department of the Army authorization for any work
in, over, or under a navigable water of the United States. In accordance with procedures established with the U.S. Army Corps of
Engineers, you will be contacted directly by the Corps regarding Federal Authorization.
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