

JANUARY 2, 2024

Members of the Board

Sylvia C. Wilson Chair Person

Shannah Tharp-Gilliam, Ph.D. Harry Readshaw Emily Kinkead Paul Klein Theresa Kail-Smith Darrin Kelly

Arletta Scott Williams

Executive Director

Douglas A. Jackson, P.E. Director Operations & Maintenance

Michelle M. Buys, P.E. Director Environmental Compliance

Kimberly N. Kennedy, P.E. Director Engineering & Construction

Karen Fantoni, CPA, CGMA Director Finance

Michael Lichte, P.E. Director Regional Conveyance

Jeanne K. Clark
Director
Governmental Affairs

Julie Motley-Williams
Director
Administration

CONTRACT No. 1796

FURNISH AND DELIVER SODIUM HYPOCHLORITE

ADDENDUM NO. 1

All bidders bidding Contract No. 1796 shall read and take note of this Addendum No. 1. The Procurement Documents for Contract No. 1796 FURNISH AND DELIVER SODIUM HYPOCHLORITE are hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1796 Addendum No. 1

The Acknowledgement attached to Addendum No. 1 is to be signed and returned immediately via email to Kathleen P. Uniatowski at kathleen.uniatowski@alcosan.org and acknowledged with Bidder's Proposal.

Kimberly Kennedy, P.E.

Director - Engineering and Construction

ADDENDUM NO. 1

Clarifications:

1.) The following questions were received:

What are the approximate usage volumes by each site for Sodium Hypochlorite? What are the approximate delivery amounts per each site?

The response is as follows:

We have four sites at the plant that use sodium hypochlorite. The main location consists of 3 outside tanks used for disinfection of the wastewater, one 22,000 gallon and two 21,000 gallon tanks. ALCOSAN can receive between 10 to 2 full tanker trucks per week. High usage time is the summer and low usage time is the winter.

The other three sites are at various odor control buildings. We typically top off these sodium hypochlorite storage tanks in these buildings from one of the delivery trucks that comes in for the main location. The buildings are listed below.

402 Building, has one 6,000-gallon tank which gets topped off about every 1.5 months.

420 Building has two 475-gallon tanks which gets topped off about once a month.

720 Building has two 475-gallon tanks which gets topped off about twice a month.

1796-ADDENDUM NO. 1 PAGE 2 OF 3

ACKNOWLEDGEMENT OF

CONTRACT NO. 1796

FURNISH AND DELIVER SODIUM HYPOCHLORITE

ADDENDUM NUMBER 1

FIRM NAME:			
SIGNATURE: _			
TITLE:			

1796-ADDENDUM NO. 1 PAGE 3 OF 3