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ALLEGHENY COUNTY SANITARY AUTHORITY

April 4th, 2022
CONTRACT NO. 1759 G,E,H, P
ENVIRONMENTAL COMPLIANCE FACILITY
ADDENDUM NO. 3

All bidders bidding Contract No. 1759 G, E, H, P shall read and take note of this
Addendum No. 3. The Contract Documents for Contract No. 1759 G, E, H, P —
Environmental Compliance Facility are hereby revised and/or clarified as stated

below.

Acknowledgement of Contract No. 1759 G, E, H, P; Addendum No. 3

The Acknowledgement attached to Addendum No. 3 is to be signed and returned
immediately via email to Kathleen Uniatowski at contract.clerksi@alcosan.org
and acknowledged with the Bidder’s Proposal.
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Kimberly Kennedy, P.E. ’—7'
Director — Engineering and Construction
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ACKNOWLEDGEMENT OF

CONTRACT NO. 1759 G, E, H, P - ENVIRONMENTAL COMPLIANCE

FIRM NAME:

SIGNATURE:

TITLE:

FACILITY

ADDENDUM NUMBER 3

DATE:
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April 4th, 2022

CONTRACT NO. 1759 G, E,H, P

ENVIRONMENTAL COMPLIANCE FACILITY

ADDENDUM NO. 3

A. Contract Documents — Volume 1

L. Article 2.04:
a) Bid Opening Date is changed to Thursday, June 30th, 2022

2. Article 2.11:

a) The number of days to submit questions before Bid Opening is changed
from 20 to 22.

B. Contract Specifications — Volume 2

1. 07 42 13.13-Metal Wall Panels: Revised and Reissued due to numerous edits

C. Contract Specifications — Volume 3

1. 23 31 13-Metal Ducts

a) Section 3.12.D.4, ADD: Applies to Corrosive Exhaust Air (C-EA)
associated with EFF006-220.

b) Section 3.12.A.3, ADD: All exposed ducts in occupied areas must be 316
Stainless Steel.

c) Section 3.12.F: Remove entire section.
2. 26 09 23- Lighting Control Devices
a) Section 3.4.B, ADD: All lighting control cables inside lab spaces are to be
installed in conduit. Lighting control cables in all other spaces concealed
above ceiling or behind wall are allowed to be installed without conduit.

Cables are to be plenum rated. Any lighting control cable in open or
exposed ceiling or wall is to be installed in conduit.
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D. Contract Drawings

1. Drawing 220-ESL-02 ELECTRICAL ONE LINE DIAGRAM, Detail 1
a) Replaced the fire alarm conduit annotation “3/4” RGS CONDUIT
(TYPICAL ALL FIRE ALARM WIRING)” with “3/4” EMT CONDUIT

(TYPICAL ALL FIRE ALARM WIRING EXCEPT PROVIDE RIGID
ALUMINUM CONDUITS IN LABORATORY SPACES)”.

E. Questions

None

F. Clarifications

1. The Bid Opening has been moved to Thursday, June 30™
2. The last day to submit questions on the contract is Tuesday, June 7%,

3. The last day a site visit can be scheduled is Thursday, June 2",

G. Attachments

Contract Documents.

None
Specifications:
17 42 13.13: Metal Wall Panels
Drawings:
220-ESL-02 ELECTRICAL ONE LINE DIAGRAM
Pre-Bid Documents:

None
Other:

None

* % %+ END OF ADDENDUM NO, 3 * * * *
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